DTMB-0441 (R 19.02)

Addendum 1
Attendance Record Only

MEETING ATTENDANCE RECORD

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design and Construction Division

PROJECT DESCRIPTION/LOCATION	DATE	TIME
Mandatory Prebid Meeting for PSC Aeronautics Building HVAC Equipment Replacement	2026-04-08	11:00 a.m.

FILE NUMBER	CONTRACT NUMBER	MEETING PLACE
591/26063.KMM	TBD	Aeronautics Building

PLEASE PRINT YOUR NAME	FIRM YOU REPRESENT	EMAIL ADDRESS	TELEPHONE NUMBER
Kurt Maiberger	DTMB-DCD	maibergerk@michigan.gov	517-899-2693
Todd Smith	Acro	smitht23@michigan.gov	517 749 1285
Brent Kuhn	Matrix Consulting Engineers	bkuhn@matrixceinc.com	517-487-2511
Paul Bootsma	TowerPinkster	paul.bootsma@towerpinkster.com	616-682-7745
Todd McCoy	Century MEE	tmccoy@centurymee.com	616-485-4057
Vincent Cushing	MDOT - Facilities	cushingv@michigan.gov	517-855-1489
Michael Adamoli	AOK Heating + Cooling	michael3130642@gmail	517 350-1959
Bryan Budds	MDOT Acro	buddsb@michigan.gov	517 230 1367
Nicholas Lombardi	West Point Engineers	nicklombardi@westpointengineers.com	419 577 9148